STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 08/ 06 I N ORANGE COUNTY | N TUSTI N, SANTA RR | NVOCLVEMENT 06/ 12/ 06
CONTRACT NUMBER 12-0H0104 ANA, ORANGE AND ANAHEI M AT VARI QUS CONTRACT CODE 'F '
LOCATI ON 12- ORA-55-10.7/17.7 LOCATI ONS 19 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 3 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 3 ENG NEERS EST 1,148, 475.00 AMOUNT UNDER 150, 669. 00 PERCENT UNDER EST 13. 12
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 997, 806. 00 2 R J NCBLE COWPANY 714 637-1550 CC PREF CLAI MED
00782908
P O BOX 620 FAX 714 637-6321
ORANGE CA 92856
2 1,133, 373. 00 1 ALL AMERI CAN ASPHALT 951 736-7600 CC PREF CLAI MED
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA 92878
3 1, 535, 050. 00 3 H GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY ST FAX 714 538-5157 BID I S OVER SBP

ORANGE CA 92868 PREFERENCE LI M TS



12- 0HO104
12- ORA-55-1
06/ 08/ 06

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 2
06/ 12/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PAVEMENT RECYCLI NG SYSTEMS
P O BOX 1266
RI VERSI DE CA 92502

SM TH AND SON
5464 RAlI NBOW HEI GHTS
FALLBROOK CA 92028

SUDHAKAR COVPANY
1450 FI TZGERALD
RI ALTO CA 92376

TRAFFI C LOOPS AND CRACKFI LLI NG
946 EMERALD ST
ANAHEI M CA 92804

M LLI NG

TRAFFI C CONTROL

STRI PI NG

ELECTRI CAL



12- 0HO104 Bl D245
12- ORA-55-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 08/ 06 06/ 12/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE WATER POLLUTI ON PLAN AND MESSAGE SI GN\S
FOUNTAI N VALLEY CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL
NI POMO CA
STERNDAHL ENTERPRI SES | NC STRI PI NG AND MARKI NG
SUN VALLEY CA
TRAFFI C LOOPS CRACKFI LLI NG | NC TRAFFI C LOOPS AND PULL BOXES
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PAVEMENT RECYCLI NG SYSTEMS | TEM 6 ( PARTI AL)

Rl VERSI DE CA

SUDHAKAR COVPANY
VWEST COVI NA CA

TRAFFI C LOCOPS
ANAHEI M CA

I TEMS 9 THRU 16 ( PARTI AL)

I TEMS 17 THRU 19 (PARTIAL)



12- 0HO104 Bl D245

12- ORA- 55- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 08/ 06 06/ 12/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00 15, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 16, 000. 00 16, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 000. 00 6, 000. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 83, 600 1.30 108, 680. 00
7 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 6, 980 110. 00 767, 800. 00
8 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 26 10. 00 260. 00
9 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 50 35. 00 1, 750. 00
10 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 950 . 80 7,160. 00
11 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 300 3.00 6, 900. 00
12 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 300 2.50 8, 250. 00
(BROKEN 3.66 M- 0.92 M
13 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 16, 100 .70 11, 270. 00
(BROKEN 10.98 M - 3.66 M
14 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 80 .70 56. 00
(BROKEN 5.18 M- 2.14 M
15 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4, 400 1.50 6, 600. 00
16 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 480 3.50 8, 680. 00
17 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 61 400. 00 24, 400. 00
18 (S) 869034 NO. 5(T) PULL BOX EA 4 1, 200. 00 4, 800. 00
19 (S) 869038 NO. 6(T) PULL BOX EA 1 1, 400. 00 1, 400. 00

TOTAL 997, 806. 00



12- 0HO104 Bl D245
12- ORA-55-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 08/ 06 06/ 12/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 780. 00 780. 00 1, 500. 00 1500. 00
2 11, 000. 00 11000. 00 2,000. 00 2000. 00
3 25, 000. 00 25000. 00 75, 000. 00 75000. 00
4 41, 000. 00 41000. 00 97, 100. 00 97100. 00
5 7, 000. 00 7000. 00 24, 400. 00 24400. 00
6 2.57 214852. 00 2.50 209000. 00
7 105. 00 732900. 00 140. 00 977200. 00
8 480. 00 12480. 00 1, 750. 00 45500. 00
9 48. 00 2400. 00 40. 00 2000. 00
10 1.10 9845. 00 1.00 8950. 00
11 3.10 7130. 00 4.00 9200. 00
12 1.77 5841. 00 3. 00 9900. 00
13 . 86 13846. 00 1.00 16100. 00
14 1.00 80. 00 1.00 80. 00
15 1.60 7040. 00 2.00 8800. 00
16 4.30 10664. 00 4.00 9920. 00
17 415. 00 25315. 00 500. 00 30500. 00
18 1, 200. 00 4800. 00 1, 550. 00 6200. 00
19 1, 400. 00 1400. 00 1, 700. 00 1700. 00
TOT 1,133,373.00 1, 535, 050. 00




